Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
om	To				(m)	(m)	(m)			
		7th main road								
0	15		Sqm	1	15.00	3.00		45.00		
15	30		Sqm	1	15.00	3.00		45.00		
30	45		Sqm	1	15.00	3.00		45.00		
45	60		Sqm	1	15.00	3.00		45.00		
60	75		Sqm	1	15.00	3.00		45.00		
75	90		Sqm	1	15.00	3.00		45.00		
90	104		Sqm	1	14.00	3.00		42.00		
104	110.5	road break	Sqm	1	0.00	3.00		0.00		
110.5	125.5		Sqm	1	15.00	3.00		45.00		
125.5	140.5		Sqm	1	15.00	3.00		45.00		
140.5	155.5		Sqm	1	15.00	3.00		45.00		
155.5	170.5		Sqm	1	15.00	3.00		45.00		
170.5	185.5		Sqm	1	15.00	3.00		45.00		
185.5	200.5		Sqm	1	15.00	3.00		45.00		
200.5	224.6		Sqm	1	24.10	3.00		72.30		
224.6	232.9	road break	Sqm	1	0.00	3.00		0.00		
		Road Widening								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	35.2		Sqm	2	5.20	0.60		6.24		
35.2	36.4	Culvert	Sqm	2	0.00	0.60		0.00		
36.4	51.4		Sqm	2	15.00	0.60		18.00		
51.4	66.4		Sqm	2	15.00	0.60		18.00		
66.4	73.9		Sqm	2	7.50	0.60		9.00		
73.9	75.1	Culvert	Sqm	2	0.00	0.60		0.00		
75.1	90.1		Sqm	2	15.00	0.60		18.00		
90.1	105.1		Sqm	2	15.00	0.60		18.00		
105.1	113.7		Sqm	2	8.60	0.60		10.32		
113.7	123.2	Culvert	Sqm	2	0.00	0.60		0.00		
123.2	138.2		Sqm	2	15.00	0.60		18.00		
138.2	153.5		Sqm	2	15.30	0.60		18.36		
		1st main 2nd Cross Road								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	75		Sqm	2	15.00	0.60		18.00		
75	90		Sqm	2	15.00	0.60		18.00		
90	105		Sqm	2	15.00	0.60		18.00		
105	115.4		Sqm	2	10.40	0.60		12.48		
115.4	122.5	Road Break	Sqm	2	0.00	0.60		0.00		
122.5	137.5		Sqm	2	15.00	0.60		18.00		
137.5	151.4		Sqm	2	13.90	0.60		16.68		
		2nd cross road								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	75		Sqm	2	15.00	0.60		18.00		
75	90		Sqm	2	15.00	0.60		18.00		
90	105		Sqm	2	15.00	0.60		18.00		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
105	120		Sqm	2	15.00	0.60		18.00		
120	135		Sqm	2	15.00	0.60		18.00		
135	150		Sqm	2	15.00	0.60		18.00		
150	157.1		Sqm	2	7.10	0.60		8.52		
		3rd cross	Sqm							
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	75.1		Sqm	2	15.10	0.60		18.12		
		4th cross								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	65.1		Sqm	2	5.10	0.60		6.12		
65.1	71.5	road break	Sqm	2	0.00	0.60		0.00		
71.5	86.5		Sqm	2	15.00	0.60		18.00		
86.5	101.5		Sqm	2	15.00	0.60		18.00		
101.5	116.5		Sqm	2	15.00	0.60		18.00		
116.5	131.5		Sqm	2	15.00	0.60		18.00		
131.5	147.3		Sqm	2	15.80	0.60		18.96		
		5th cross								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	74.2		Sqm	2	14.20	0.60		17.04		
74.2	81.4	road break	Sqm	2	0.00	0.60		0.00		
81.4	96.4		Sqm	2	15.00	0.60		18.00		
96.4	111.4		Sqm	2	15.00	0.60		18.00		
111.4	126.4		Sqm	2	15.00	0.60		18.00		
126.4	141.4		Sqm	2	15.00	0.60		18.00		
141.4	150.4		Sqm	2	9.00	0.60		10.80		
		6th Cross Road								
80.9	95.9		Sqm	2	15.00	0.60		18.00		
95.9	110.9		Sqm	2	15.00	0.60		18.00		
110.9	125.9		Sqm	2	15.00	0.60		18.00		
125.9	140.9		Sqm	2	15.00	0.60		18.00		
140.9	154.1		Sqm	2	15.00	0.60		18.00		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Sqm	2	15.00	0.60		18.00		
15	28.1		Sqm	2	13.10	0.60		15.72		
28.1	36	Culvert	Sqm	2	0.00	0.60		0.00		
36	51		Sqm	2	15.00	0.60		18.00		
51	66		Sqm	2	15.00	0.60		18.00		
66	81		Sqm	2	15.00	0.60		18.00		
81	96		Sqm	2	15.00	0.60		18.00		
96	111		Sqm	2	15.00	0.60		18.00		
111	126		Sqm	2	15.00	0.60		18.00		
126	141		Sqm	2	15.00	0.60		18.00		
141	156		Sqm	2	15.00	0.60		18.00		
156	171		Sqm	2	15.00	0.60		18.00		
171	186		Sqm	2	15.00	0.60		18.00		
186	201		Sqm	2	15.00	0.60		18.00		
201	216.1		Sqm	2	15.10	0.60		18.12		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		7th main road								
0	15		Sqm	2	15.00	0.60		18.00		
15	30		Sqm	2	15.00	0.60		18.00		
30	45		Sqm	2	15.00	0.60		18.00		
45	60		Sqm	2	15.00	0.60		18.00		
60	75		Sqm	2	15.00	0.60		18.00		
75	90		Sqm	2	15.00	0.60		18.00		
90	104		Sqm	2	14.00	0.60		16.80		
104	110.5	road break	Sqm	2	0.00	0.60		0.00		
110.5	125.5		Sqm	2	15.00	0.60		18.00		
125.5	140.5		Sqm	2	15.00	0.60		18.00		
140.5	155.5		Sqm	2	15.00	0.60		18.00		
155.5	170.5		Sqm	2	15.00	0.60		18.00		
170.5	185.5		Sqm	2	15.00	0.60		18.00		
185.5	200.5		Sqm	2	15.00	0.60		18.00		
200.5	224.6		Sqm	2	24.10	0.60		28.92		
224.6	232.9	road break	Sqm	2	0.00	0.60		0.00		
		Profile Correction								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Sqm	1	15.00	0.50		7.50		
36.4	51.4		Sqm	1	15.00	0.70		10.50		
90.1	105.1		Sqm	1	15.00	0.30		4.50		
105.1	113.7		Sqm	1	8.60	0.30		2.58		
123.2	138.2		Sqm	1	15.00	0.30		4.50		
138.2	153.5		Sqm	1	15.30	0.30		4.59		
		1st main 2nd Cross Road								
0	15		Sqm	1	15.00	1.00		15.00		
15	30		Sqm	1	15.00	0.90		13.50		
30	45		Sqm	1	15.00	0.90		13.50		
45	60		Sqm	1	15.00	0.90		13.50		
60	75		Sqm	1	15.00	0.90		13.50		
75	90		Sqm	1	15.00	0.90		13.50		
90	105		Sqm	1	15.00	0.90		13.50		
105	115.4		Sqm	1	10.40	1.00		10.40		
115.4	122.5	Road Break	Sqm	1	0.00	0.00		0.00		
122.5	137.5		Sqm	1	15.00	0.90		13.50		
137.5	151.4		Sqm	1	13.90	0.90		12.51		
		2nd cross road								
0	15		Sqm	1	15.00	1.20		18.00		
15	30		Sqm	1	15.00	1.00		15.00		
30	45		Sqm	1	15.00	1.00		15.00		
45	60		Sqm	1	15.00	1.10		16.50		
60	75		Sqm	1	15.00	1.10		16.50		
75	90		Sqm	1	15.00	1.10		16.50		
90	105		Sqm	1	15.00	1.10		16.50		
105	120		Sqm	1	15.00	1.00		15.00		
120	135		Sqm	1	15.00	1.10		16.50		
135	150		Sqm	1	15.00	1.10		16.50		
150	157.1		Sqm	1	7.10	1.00		7.10		
		3rd cross								
0	15		Sqm	1	15.00	0.90		13.50		
15	30		Sqm	1	15.00	1.00		15.00		
30	45		Sqm	1	15.00	1.00		15.00		
45	60		Sqm	1	15.00	1.00		15.00		
60	75.1		Sqm	1	15.10	1.00		15.10		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		4th cross								
0	15		Sqm	1	15.00	1.10		16.50		
15	30		Sqm	1	15.00	1.10		16.50		
30	45		Sqm	1	15.00	0.90		13.50		
45	60		Sqm	1	15.00	1.00		15.00		
60	65.1		Sqm	1	5.10	1.00		5.10		
65.1	71.5	road break	Sqm	1	0.00	0.90		0.00		
71.5	86.5		Sqm	1	15.00	0.90		13.50		
86.5	101.5		Sqm	1	15.00	0.90		13.50		
101.5	116.5		Sqm	1	15.00	0.90		13.50		
116.5	131.5		Sqm	1	15.00	0.90		13.50		
131.5	147.3		Sqm	1	15.80	0.90		14.22		
		5th cross								
30	45		Sqm	1	15.00	0.50		7.50		
45	60		Sqm	1	15.00	0.90		13.50		
81.4	96.4		Sqm	1	15.00	1.00		15.00		
96.4	111.4		Sqm	1	15.00	1.00		15.00		
111.4	126.4		Sqm	1	15.00	1.00		15.00		
126.4	141.4		Sqm	1	15.00	1.00		15.00		
141.4	150.4		Sqm	1	9	0.9		8.10		
		6th Cross Road	Sqm							
80.9	95.9		Sqm	1	15.00	0.90		13.50		
95.9	110.9		Sqm	1	15.00	0.90		13.50		
110.9	125.9		Sqm	1	15.00	0.90		13.50		
125.9	140.9		Sqm	1	15.00	1.00		15.00		
140.9	154.1		Sqm	1	13.20	1.00		13.20		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Sqm	1	15.00	1.00		15.00		
15	28.1		Sqm	1	13.10	1.00		13.10		
28.1	36	Culvert	Sqm	1	0.00	1.00		0.00		
36	51		Sqm	1	15.00	1.00		15.00		
51	66		Sqm	1	15.00	1.00		15.00		
66	81		Sqm	1	15.00	1.00		15.00		
81	96		Sqm	1	15.00	1.00		15.00		
96	111		Sqm	1	15.00	1.00		15.00		
111	126		Sqm	1	15.00	1.00		15.00		
126	141		Sqm	1	15.00	1.00		15.00		
141	156		Sqm	1	15.00	1.00		15.00		
156	171		Sqm	1	15.00	1.00		15.00		
171	186		Sqm	1	15.00	1.00		15.00		
186	201		Sqm	1	15.00	1.00		15.00		
201	216.1		Sqm	1	15.10	1.00		15.10		
		7th main road								
0	15		Sqm	1	15.00	1.00		15.00		
15	30		Sqm	1	15.00	1.00		15.00		
30	45		Sqm	1	15.00	1.00		15.00		
45	60		Sqm	1	15.00	1.00		15.00		
60	75		Sqm	1	15.00	1.00		15.00		
75	90		Sqm	1	15.00	1.00		15.00		
90	104		Sqm	1	14.00	1.00		14.00		
104	110.5	road break	Sqm	1	0.00	1.00		0.00		
110.5	125.5		Sqm	1	15.00	1.00		15.00		
125.5	140.5		Sqm	1	15.00	1.00		15.00		
155.5	170.5		Sqm	1	15.00	0.90		13.50		
170.5	185.5		Sqm	1	15.00	0.90		13.50		
185.5	200.5		Sqm	1	15.00	0.90		13.50		
200.5	224.6		Sqm	1	24.10	1.00		24.10		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		Road Scarify portion								
		6th Cross Road								
0	15		Sqm	1	15.00	4.95		74.25		
15	30		Sqm	1	15.00	4.25		63.75		
30	45		Sqm	1	15.00	3.95		59.25		
45	60		Sqm	1	15.00	4.60		69.00		
60	73.7		Sqm	1	13.70	5.35		73.30		
73.7	80.9	Road Break	Sqm	1	0.00	5.60		0.00		
		7th main road								
232.9	247.9		Sqm	1	15.00	6.35		95.25		
247.9	262.9		Sqm	1	15.00	6.20		93.00		
262.9	277.9		Sqm	1	15.00	6.60		99.00		
277.9	292.9		Sqm	1	15.00	0.00		0.00		
292.9	307.9		Sqm	1	15.00	6.20		93.00		
307.9	337.2		Sqm	1	29.30	6.20		181.66		
		1st cross road								
0	15		Sqm	1	15.00	6.15		92.25		
15	30		Sqm	1	15.00	5.75		86.25		
30	45		Sqm	1	15.00	5.85		87.75		
45	60		Sqm	1	15.00	6.20		93.00		
60	75		Sqm	1	15.00	6.25		93.75		
75	90		Sqm	1	15.00	6.30		94.50		
90	105		Sqm	1	15.00	6.10		91.50		
105	120		Sqm	1	15.00	6.10		91.50		
120	135		Sqm	1	15.00	6.15		92.25		
135	150		Sqm	1	15.00	6.10		91.50		
150	156.9		Sqm	1	6.90	6.05		41.75		
		8th main road								
0	15		Sqm	1	15.00	6.15		92.25		
15	30		Sqm	1	15.00	6.10		91.50		
30	45		Sqm	1	15.00	6.10		91.50		
45	60		Sqm	1	15.00	6.25		93.75		
60	75		Sqm	1	15.00	6.25		93.75		
75	90		Sqm	1	15.00	5.95		89.25		
90	105		Sqm	1	15.00	5.95		89.25		
105	115.1		Sqm	1	10.10	6.15		62.12		
115.1	121.9	road break	Sqm	1	0.00	6.20		0.00		
121.9	136.9		Sqm	1	15.00	6.30		94.50		
136.9	151.9		Sqm	1	15.00	6.35		95.25		
151.9	166.9		Sqm	1	15.00	6.30		94.50		
166.9	181.9		Sqm	1	15.00	6.15		92.25		
181.9	196.9		Sqm	1	15.00	5.85		87.75		
196.9	211.9		Sqm	1	15.00	5.45		81.75		
211.9	226.9		Sqm	1	15.00	5.60		84.00		
226.9	234.3		Sqm	1	7.40	6.40		47.36		
234.3	241.1	road break	Sqm	1	0.00	6.90		0.00		
241.1	256.1		Sqm	1	15.00	5.90		88.50		
256.1	271.1		Sqm	1	15.00	5.90		88.50		
271.1	286.1		Sqm	1	15.00	5.95		89.25		
286.1	301.1		Sqm	1	15.00	5.15		77.25		
301.1	316.1		Sqm	1	15.00	4.50		67.50		
316.1	331.1		Sqm	1	15.00	4.90		73.50		
331.1	345.8		Sqm	1	14.70	5.10		74.97		
		7th Cross Road								
0	15		Sqm	1	15.00	4.93		73.88		
15	30		Sqm	1	15.00	5.35		80.25		
30	45		Sqm	1	15.00	5.15		77.25		
45	60		Sqm	1	15.00	5.20		78.00		
60	75		Sqm	1	15.00	5.15		77.25		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
75	90		Sqm	1	15.00	4.85		72.75		
90	105		Sqm	1	15.00	4.70		70.50		
105	120		Sqm	1	15.00	4.80		72.00		
120	135		Sqm	1	15.00	5.10		76.50		
135	148.8		Sqm	1	13.80	5.20		71.76		
		Brundavana collage								
		SBI Bank Road								
0	15		Sqm	1	15.00	5.85		87.75		
15	30		Sqm	1	15.00	5.80		87.00		
30	45		Sqm	1	15.00	5.85		87.75		
45	60		Sqm	1	15.00	5.85		87.75		
60	75		Sqm	1	15.00	5.75		86.25		
75	90		Sqm	1	15.00	5.73		85.88		
90	105		Sqm	1	15.00	5.75		86.25		
105	120		Sqm	1	15.00	5.73		85.88		
120	135		Sqm	1	15.00	5.85		87.75		
135	150		Sqm	1	15.00	5.50		82.50		
150	165		Sqm	1	15.00	5.35		80.25		
165	180		Sqm	1	15.00	5.45		81.75		
180	195		Sqm	1	15.00	5.15		77.25		
195	210		Sqm	1	15.00	5.10		76.50		
210	225		Sqm	1	15.00	5.35		80.25		
225	240		Sqm	1	15.00	5.70		85.50		
240	255		Sqm	1	15.00	5.90		88.50		
255	270		Sqm	1	15.00	5.70		85.50		
270	285		Sqm	1	15.00	5.10		76.50		
285	306.6		Sqm	1	21.60	5.35		115.56		
			Sqm							
		Total executed Quantity						**12851.05**		
		Tender Quantity						**9262.30**		
		Quantity upto125%						***11577.88***	***30.04***	***347799.37***
		Quantity above 125%						**1273.18**	**31.15**	**39658.33**

20 Providing and laying dense graded bituminous macadam using crushed aggregates of specified grading, premixed with VG30 grade bituminous binder and, transporting the hot mix to work site, laying to the required grade, level and alignment, rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction in all respects complete as per specifications Clause 505 of MORTH V revisionusing 40/60 TPH capacity H.M.P. with Mechanical paver Gr-II (50 mm to 75 mm) with 4.5 % VG-30 Bitumen ,complete as per specifications and directions of the Engineer in charge.

		Road Cut Portion								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	35.2		Cum	1	5.20	3.00	0.05	0.78		
35.2	36.4	Culvert	Cum	1	0.00	3.00	0.05	0.00		
36.4	51.4		Cum	1	15.00	3.00	0.05	2.25		
51.4	66.4		Cum	1	15.00	3.00	0.05	2.25		
66.4	73.9		Cum	1	7.50	3.00	0.05	1.13		
73.9	75.1	Culvert	Cum	1	0.00	3.00	0.05	0.00		
75.1	90.1		Cum	1	15.00	3.00	0.05	2.25		
90.1	105.1		Cum	1	15.00	3.00	0.05	2.25		
105.1	113.7		Cum	1	8.60	3.00	0.05	1.29		
113.7	123.2	Culvert	Cum	1	0.00	3.00	0.05	0.00		
123.2	138.2		Cum	1	15.00	3.00	0.05	2.25		
138.2	153.5		Cum	1	15.30	3.00	0.05	2.30		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		1st main 2nd Cross Road								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	75		Cum	1	15.00	3.00	0.05	2.25		
75	90		Cum	1	15.00	3.00	0.05	2.25		
90	105		Cum	1	15.00	3.00	0.05	2.25		
105	115.4		Cum	1	10.40	3.00	0.05	1.56		
115.4	122.5	Road Break	Cum	1	0.00	3.00	0.05	0.00		
122.5	137.5		Cum	1	15.00	3.00	0.05	2.25		
137.5	151.4		Cum	1	13.90	3.00	0.05	2.09		
		2nd cross road								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	75		Cum	1	15.00	3.00	0.05	2.25		
75	90		Cum	1	15.00	3.00	0.05	2.25		
90	105		Cum	1	15.00	3.00	0.05	2.25		
105	120		Cum	1	15.00	3.00	0.05	2.25		
120	135		Cum	1	15.00	3.00	0.05	2.25		
135	150		Cum	1	15.00	3.00	0.05	2.25		
150	157.1		Cum	1	7.10	3.00	0.05	1.07		
		3rd cross								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	75.1		Cum	1	15.10	3.00	0.05	2.27		
		4th cross								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	65.1		Cum	1	5.10	3.00	0.05	0.76		
65.1	71.5	road break	Cum	1	0.00	3.00	0.05	0.00		
71.5	86.5		Cum	1	15.00	3.00	0.05	2.25		
86.5	101.5		Cum	1	15.00	3.00	0.05	2.25		
101.5	116.5		Cum	1	15.00	3.00	0.05	2.25		
116.5	131.5		Cum	1	15.00	3.00	0.05	2.25		
131.5	147.3		Cum	1	15.80	3.00	0.05	2.37		
		5th cross								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	74.2		Cum	1	14.20	3.00	0.05	2.13		
74.2	81.4	road break	Cum	1	0.00	3.00	0.05	0.00		
81.4	96.4		Cum	1	15.00	3.00	0.05	2.25		
96.4	111.4		Cum	1	15.00	3.00	0.05	2.25		
111.4	126.4		Cum	1	15.00	3.00	0.05	2.25		
126.4	141.4		Cum	1	15.00	3.00	0.05	2.25		
141.4	150.4		Sqm	1	9	3.00	0.05	1.35		
150.4	155.8		Sqm	1	5.4	1.40	0.05	0.38		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		6th Cross Road								
80.9	95.9		Cum	1	15.00	3.00	0.05	2.25		
95.9	110.9		Cum	1	15.00	3.00	0.05	2.25		
110.9	125.9		Cum	1	15.00	3.00	0.05	2.25		
125.9	140.9		Cum	1	15.00	3.00	0.05	2.25		
140.9	154.1		Cum	1	15.00	3.00	0.05	2.25		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	28.1		Cum	1	13.10	3.00	0.05	1.97		
28.1	36	Culvert	Cum	1	0.00	3.00	0.05	0.00		
36	51		Cum	1	15.00	3.00	0.05	2.25		
51	66		Cum	1	15.00	3.00	0.05	2.25		
66	81		Cum	1	15.00	3.00	0.05	2.25		
81	96		Cum	1	15.00	3.00	0.05	2.25		
96	111		Cum	1	15.00	3.00	0.05	2.25		
111	126		Cum	1	15.00	3.00	0.05	2.25		
126	141		Cum	1	15.00	3.00	0.05	2.25		
141	156		Cum	1	15.00	3.00	0.05	2.25		
156	171		Cum	1	15.00	3.00	0.05	2.25		
171	186		Cum	1	15.00	3.00	0.05	2.25		
186	201		Cum	1	15.00	3.00	0.05	2.25		
201	216.1		Cum	1	15.10	3.00	0.05	2.27		
		7th main road								
0	15		Cum	1	15.00	3.00	0.05	2.25		
15	30		Cum	1	15.00	3.00	0.05	2.25		
30	45		Cum	1	15.00	3.00	0.05	2.25		
45	60		Cum	1	15.00	3.00	0.05	2.25		
60	75		Cum	1	15.00	3.00	0.05	2.25		
75	90		Cum	1	15.00	3.00	0.05	2.25		
90	104		Cum	1	14.00	3.00	0.05	2.10		
104	110.5	road break	Cum	1	0.00	3.00	0.05	0.00		
110.5	125.5		Cum	1	15.00	3.00	0.05	2.25		
125.5	140.5		Cum	1	15.00	3.00	0.05	2.25		
140.5	155.5		Cum	1	15.00	3.00	0.05	2.25		
155.5	170.5		Cum	1	15.00	3.00	0.05	2.25		
170.5	185.5		Cum	1	15.00	3.00	0.05	2.25		
185.5	200.5		Cum	1	15.00	3.00	0.05	2.25		
200.5	224.6		Cum	1	24.10	3.00	0.05	3.62		
224.6	232.9	road break	Cum	1	0.00	3.00	0.05	0.00		
		Road Widening								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	35.2		Cum	2	5.20	0.60	0.05	0.31		
35.2	36.4	Culvert	Cum	2	0.00	0.60	0.05	0.00		
36.4	51.4		Cum	2	15.00	0.60	0.05	0.90		
51.4	66.4		Cum	2	15.00	0.60	0.05	0.90		
66.4	73.9		Cum	2	7.50	0.60	0.05	0.45		
73.9	75.1	Culvert	Cum	2	0.00	0.60	0.05	0.00		
75.1	90.1		Cum	2	15.00	0.60	0.05	0.90		
90.1	105.1		Cum	2	15.00	0.60	0.05	0.90		
105.1	113.7		Cum	2	8.60	0.60	0.05	0.52		
113.7	123.2	Culvert	Cum	2	0.00	0.60	0.05	0.00		
123.2	138.2		Cum	2	15.00	0.60	0.05	0.90		
138.2	153.5		Cum	2	15.30	0.60	0.05	0.92		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
	1st main 2nd Cross Road									
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	75		Cum	2	15.00	0.60	0.05	0.90		
75	90		Cum	2	15.00	0.60	0.05	0.90		
90	105		Cum	2	15.00	0.60	0.05	0.90		
105	115.4		Cum	2	10.40	0.60	0.05	0.62		
115.4	122.5	Road Break	Cum	2	0.00	0.60	0.05	0.00		
122.5	137.5		Cum	2	15.00	0.60	0.05	0.90		
137.5	151.4		Cum	2	13.90	0.60	0.05	0.83		
		2nd cross road								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	75		Cum	2	15.00	0.60	0.05	0.90		
75	90		Cum	2	15.00	0.60	0.05	0.90		
90	105		Cum	2	15.00	0.60	0.05	0.90		
105	120		Cum	2	15.00	0.60	0.05	0.90		
120	135		Cum	2	15.00	0.60	0.05	0.90		
135	150		Cum	2	15.00	0.60	0.05	0.90		
150	157.1		Cum	2	7.10	0.60	0.05	0.43		
		3rd cross								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	75.1		Cum	2	15.10	0.60	0.05	0.91		
		4th cross								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	65.1		Cum	2	5.10	0.60	0.05	0.31		
65.1	71.5	road break	Cum	2	0.00	0.60	0.05	0.00		
71.5	86.5		Cum	2	15.00	0.60	0.05	0.90		
86.5	101.5		Cum	2	15.00	0.60	0.05	0.90		
101.5	116.5		Cum	2	15.00	0.60	0.05	0.90		
116.5	131.5		Cum	2	15.00	0.60	0.05	0.90		
131.5	147.3		Cum	2	15.80	0.60	0.05	0.95		
		5th cross								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	74.2		Cum	2	14.20	0.60	0.05	0.85		
74.2	81.4	road break	Cum	2	0.00	0.60	0.05	0.00		
81.4	96.4		Cum	2	15.00	0.60	0.05	0.90		
96.4	111.4		Cum	2	15.00	0.60	0.05	0.90		
111.4	126.4		Cum	2	15.00	0.60	0.05	0.90		
126.4	141.4		Cum	2	15.00	0.60	0.05	0.90		
141.4	150.4		Cum	2	9	0.6	0.05	0.54		
		6th Cross Road								
80.9	95.9		Cum	2	15.00	0.60	0.05	0.90		
95.9	110.9		Cum	2	15.00	0.60	0.05	0.90		
110.9	125.9		Cum	2	15.00	0.60	0.05	0.90		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
125.9	140.9		Cum	2	15.00	0.60	0.05	0.90		
140.9	154.1		Cum	2	15.00	0.60	0.05	0.90		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	28.1		Cum	2	13.10	0.60	0.05	0.79		
28.1	36	Culvert	Cum	2	0.00	0.60	0.05	0.00		
36	51		Cum	2	15.00	0.60	0.05	0.90		
51	66		Cum	2	15.00	0.60	0.05	0.90		
66	81		Cum	2	15.00	0.60	0.05	0.90		
81	96		Cum	2	15.00	0.60	0.05	0.90		
96	111		Cum	2	15.00	0.60	0.05	0.90		
111	126		Cum	2	15.00	0.60	0.05	0.90		
126	141		Cum	2	15.00	0.60	0.05	0.90		
141	156		Cum	2	15.00	0.60	0.05	0.90		
156	171		Cum	2	15.00	0.60	0.05	0.90		
171	186		Cum	2	15.00	0.60	0.05	0.90		
186	201		Cum	2	15.00	0.60	0.05	0.90		
201	216.1		Cum	2	15.10	0.60	0.05	0.91		
		7th main road								
0	15		Cum	2	15.00	0.60	0.05	0.90		
15	30		Cum	2	15.00	0.60	0.05	0.90		
30	45		Cum	2	15.00	0.60	0.05	0.90		
45	60		Cum	2	15.00	0.60	0.05	0.90		
60	75		Cum	2	15.00	0.60	0.05	0.90		
75	90		Cum	2	15.00	0.60	0.05	0.90		
90	104		Cum	2	14.00	0.60	0.05	0.84		
104	110.5	road break	Cum	2	0.00	0.60	0.05	0.00		
110.5	125.5		Cum	2	15.00	0.60	0.05	0.90		
125.5	140.5		Cum	2	15.00	0.60	0.05	0.90		
140.5	155.5		Cum	2	15.00	0.60	0.05	0.90		
155.5	170.5		Cum	2	15.00	0.60	0.05	0.90		
170.5	185.5		Cum	2	15.00	0.60	0.05	0.90		
185.5	200.5		Cum	2	15.00	0.60	0.05	0.90		
200.5	224.6		Cum	2	24.10	0.60	0.05	1.45		
224.6	232.9	road break	Cum	2	0.00	0.60	0.05	0.00		
		Profile Correction								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Cum	1	15.00	0.50	0.05	0.38		
36.4	51.4		Cum	1	15.00	0.70	0.05	0.53		
90.1	105.1		Cum	1	15.00	0.30	0.05	0.23		
105.1	113.7		Cum	1	8.60	0.30	0.05	0.13		
123.2	138.2		Cum	1	15.00	0.30	0.05	0.23		
138.2	153.5		Cum	1	15.30	0.30	0.05	0.23		
		1st main 2nd Cross Road								
0	15		Cum	1	15.00	1.00	0.05	0.75		
15	30		Cum	1	15.00	0.90	0.05	0.68		
30	45		Cum	1	15.00	0.90	0.05	0.68		
45	60		Cum	1	15.00	0.90	0.05	0.68		
60	75		Cum	1	15.00	0.90	0.05	0.68		
75	90		Cum	1	15.00	0.90	0.05	0.68		
90	105		Cum	1	15.00	0.90	0.05	0.68		
105	115.4		Cum	1	10.40	1.00	0.05	0.52		
115.4	122.5	Road Break	Cum	1	0.00	0.00	0.05	0.00		
122.5	137.5		Cum	1	15.00	0.90	0.05	0.68		
137.5	151.4		Cum	1	13.90	0.90	0.05	0.63		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		2nd cross road								
0	15		Cum	1	15.00	1.20	0.05	0.90		
15	30		Cum	1	15.00	1.00	0.05	0.75		
30	45		Cum	1	15.00	1.00	0.05	0.75		
45	60		Cum	1	15.00	1.10	0.05	0.83		
60	75		Cum	1	15.00	1.10	0.05	0.83		
75	90		Cum	1	15.00	1.10	0.05	0.83		
90	105		Cum	1	15.00	1.10	0.05	0.83		
105	120		Cum	1	15.00	1.00	0.05	0.75		
120	135		Cum	1	15.00	1.10	0.05	0.83		
135	150		Cum	1	15.00	1.10	0.05	0.83		
150	157.1		Cum	1	7.10	1.00	0.05	0.36		
		3rd cross								
0	15		Cum	1	15.00	0.90	0.05	0.68		
15	30		Cum	1	15.00	1.00	0.05	0.75		
30	45		Cum	1	15.00	1.00	0.05	0.75		
45	60		Cum	1	15.00	1.00	0.05	0.75		
60	75.1		Cum	1	15.10	1.00	0.05	0.76		
		4th cross								
0	15		Cum	1	15.00	1.10	0.05	0.83		
15	30		Cum	1	15.00	1.10	0.05	0.83		
30	45		Cum	1	15.00	0.90	0.05	0.68		
45	60		Cum	1	15.00	1.00	0.05	0.75		
60	65.1		Cum	1	5.10	1.00	0.05	0.26		
65.1	71.5	road break	Cum	1	0.00	0.90	0.05	0.00		
71.5	86.5		Cum	1	15.00	0.90	0.05	0.68		
86.5	101.5		Cum	1	15.00	0.90	0.05	0.68		
101.5	116.5		Cum	1	15.00	0.90	0.05	0.68		
116.5	131.5		Cum	1	15.00	0.90	0.05	0.68		
131.5	147.3		Cum	1	15.80	0.90	0.05	0.71		
		5th cross								
30	45		Cum	1	15.00	0.50	0.05	0.38		
45	60		Cum	1	15.00	0.90	0.05	0.68		
81.4	96.4		Cum	1	15.00	1.00	0.05	0.75		
96.4	111.4		Cum	1	15.00	1.00	0.05	0.75		
111.4	126.4		Cum	1	15.00	1.00	0.05	0.75		
126.4	141.4		Cum	1	15.00	1.00	0.05	0.75		
141.4	150.4		Cum	1	9.00	0.90	0.05	0.41		
		6th Cross Road								
80.9	95.9		Cum	1	15.00	0.90	0.05	0.68		
95.9	110.9		Cum	1	15.00	0.90	0.05	0.68		
110.9	125.9		Cum	1	15.00	0.90	0.05	0.68		
125.9	140.9		Cum	1	15.00	1.00	0.05	0.75		
140.9	154.1		Cum	1	13.20	1.00	0.05	0.66		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Cum	1	15.00	1.00	0.05	0.75		
15	28.1		Cum	1	13.10	1.00	0.05	0.66		
28.1	36	Culvert	Cum	1	0.00	1.00	0.05	0.00		
36	51		Cum	1	15.00	1.00	0.05	0.75		
51	66		Cum	1	15.00	1.00	0.05	0.75		
66	81		Cum	1	15.00	1.00	0.05	0.75		
81	96		Cum	1	15.00	1.00	0.05	0.75		
96	111		Cum	1	15.00	1.00	0.05	0.75		
111	126		Cum	1	15.00	1.00	0.05	0.75		
126	141		Cum	1	15.00	1.00	0.05	0.75		
141	156		Cum	1	15.00	1.00	0.05	0.75		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
156	171		Cum	1	15.00	1.00	0.05	0.75		
171	186		Cum	1	15.00	1.00	0.05	0.75		
186	201		Cum	1	15.00	1.00	0.05	0.75		
201	216.1		Cum	1	15.10	1.00	0.05	0.76		
		7th main road								
0	15		Cum	1	15.00	1.00	0.05	0.75		
15	30		Cum	1	15.00	1.00	0.05	0.75		
30	45		Cum	1	15.00	1.00	0.05	0.75		
45	60		Cum	1	15.00	1.00	0.05	0.75		
60	75		Cum	1	15.00	1.00	0.05	0.75		
75	90		Cum	1	15.00	1.00	0.05	0.75		
90	104		Cum	1	14.00	1.00	0.05	0.70		
104	110.5	road break	Cum	1	0.00	1.00	0.05	0.00		
110.5	125.5		Cum	1	15.00	1.00	0.05	0.75		
125.5	140.5		Cum	1	15.00	1.00	0.05	0.75		
155.5	170.5		Cum	1	15.00	0.90	0.05	0.68		
170.5	185.5		Cum	1	15.00	0.90	0.05	0.68		
185.5	200.5		Cum	1	15.00	0.90	0.05	0.68		
200.5	224.6		Cum	1	24.10	1.00	0.05	1.21		
		Road Scarify portion								
		6th Cross Road								
0	15		Cum	1	15.00	4.95	0.05	3.71		
15	30		Cum	1	15.00	4.25	0.05	3.19		
30	45		Cum	1	15.00	3.95	0.05	2.96		
45	60		Cum	1	15.00	4.60	0.05	3.45		
60	73.7		Cum	1	13.70	5.35	0.05	3.66		
73.7	80.9	Road Break	Cum	1	0.00	5.60	0.05	0.00		
		7th main road								
232.9	247.9		Cum	1	15.00	6.35	0.05	4.76		
247.9	262.9		Cum	1	15.00	6.20	0.05	4.65		
262.9	277.9		Cum	1	15.00	6.60	0.05	4.95		
277.9	292.9		Cum	1	15.00	0.00	0.05	0.00		
292.9	307.9		Cum	1	15.00	6.20	0.05	4.65		
307.9	337.2		Cum	1	29.30	6.20	0.05	9.08		
		1st cross road								
0	15		Cum	1	15.00	6.15	0.05	4.61		
15	30		Cum	1	15.00	5.75	0.05	4.31		
30	45		Cum	1	15.00	5.85	0.05	4.39		
45	60		Cum	1	15.00	6.20	0.05	4.65		
60	75		Cum	1	15.00	6.25	0.05	4.69		
75	90		Cum	1	15.00	6.30	0.05	4.73		
90	105		Cum	1	15.00	6.10	0.05	4.58		
105	120		Cum	1	15.00	6.10	0.05	4.58		
120	135		Cum	1	15.00	6.15	0.05	4.61		
135	150		Cum	1	15.00	6.10	0.05	4.58		
150	156.9		Cum	1	6.90	6.05	0.05	2.09		
		8th main road								
0	15		Cum	1	15.00	6.15	0.05	4.61		
15	30		Cum	1	15.00	6.10	0.05	4.58		
30	45		Cum	1	15.00	6.10	0.05	4.58		
45	60		Cum	1	15.00	6.25	0.05	4.69		
60	75		Cum	1	15.00	6.25	0.05	4.69		
75	90		Cum	1	15.00	5.95	0.05	4.46		
90	105		Cum	1	15.00	5.95	0.05	4.46		
105	115.1		Cum	1	10.10	6.15	0.05	3.11		
115.1	121.9	road break	Cum	1	0.00	6.20	0.05	0.00		
121.9	136.9		Cum	1	15.00	6.30	0.05	4.73		
136.9	151.9		Cum	1	15.00	6.35	0.05	4.76		
151.9	166.9		Cum	1	15.00	6.30	0.05	4.73		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
166.9	181.9		Cum	1	15.00	6.15	0.05	4.61		
181.9	196.9		Cum	1	15.00	5.85	0.05	4.39		
196.9	211.9		Cum	1	15.00	5.45	0.05	4.09		
211.9	226.9		Cum	1	15.00	5.60	0.05	4.20		
226.9	234.3		Cum	1	7.40	6.40	0.05	2.37		
234.3	241.1	road break	Cum	1	0.00	6.90	0.05	0.00		
241.1	256.1		Cum	1	15.00	5.90	0.05	4.43		
256.1	271.1		Cum	1	15.00	5.90	0.05	4.43		
271.1	286.1		Cum	1	15.00	5.95	0.05	4.46		
286.1	301.1		Cum	1	15.00	5.15	0.05	3.86		
301.1	316.1		Cum	1	15.00	4.50	0.05	3.38		
316.1	331.1		Cum	1	15.00	4.90	0.05	3.68		
331.1	345.8		Cum	1	14.70	5.10	0.05	3.75		
		7th Cross Road								
0	15		Cum	1	15.00	4.93	0.05	3.69		
15	30		Cum	1	15.00	5.35	0.05	4.01		
30	45		Cum	1	15.00	5.15	0.05	3.86		
45	60		Cum	1	15.00	5.20	0.05	3.90		
60	75		Cum	1	15.00	5.15	0.05	3.86		
75	90		Cum	1	15.00	4.85	0.05	3.64		
90	105		Cum	1	15.00	4.70	0.05	3.53		
105	120		Cum	1	15.00	4.80	0.05	3.60		
120	135		Cum	1	15.00	5.10	0.05	3.83		
135	148.8		Cum	1	13.80	5.20	0.05	3.59		
		Brundavana collage								
		SBI Bank Road								
0	15		Cum	1	15.00	5.85	0.05	4.39		
15	30		Cum	1	15.00	5.80	0.05	4.35		
30	45		Cum	1	15.00	5.85	0.05	4.39		
45	60		Cum	1	15.00	5.85	0.05	4.39		
60	75		Cum	1	15.00	5.75	0.05	4.31		
75	90		Cum	1	15.00	5.73	0.05	4.29		
90	105		Cum	1	15.00	5.75	0.05	4.31		
105	120		Cum	1	15.00	5.73	0.05	4.29		
120	135		Cum	1	15.00	5.85	0.05	4.39		
135	150		Cum	1	15.00	5.50	0.05	4.13		
150	165		Cum	1	15.00	5.35	0.05	4.01		
165	180		Cum	1	15.00	5.45	0.05	4.09		
180	195		Cum	1	15.00	5.15	0.05	3.86		
195	210		Cum	1	15.00	5.10	0.05	3.83		
210	225		Cum	1	15.00	5.35	0.05	4.01		
225	240		Cum	1	15.00	5.70	0.05	4.28		
240	255		Cum	1	15.00	5.90	0.05	4.43		
255	270		Cum	1	15.00	5.70	0.05	4.28		
270	285		Cum	1	15.00	5.10	0.05	3.83		
285	306.6		Cum	1	21.60	5.35	0.05	5.78		
		Total executed Quantity						**642.55**		
		Tender Quantity						**463.11**		
		Quantity upto125%						**578.89**	**6924.01**	**4008222.84**
		Quantity above 125%						**63.67**	**6724.88**	**428139.56**

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
21		Cleaning the existing black topped surface with brooms,soft brushes and finally dusting with old gunny bags and/or compressed air to receive bituminous treatment including cost of all materials,labhour, HOM of machineriescomplete as per specifications and directions of the Engineer in charge.								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Sqm	1	15	4.53		67.875		
15	30		Sqm	1	15	4.36		65.325		
30	35.2		Sqm	1	5.2	4.28		22.256		
35.2	36.4	Culvert	Sqm	0	0	0.00		0		
36.4	51.4		Sqm	1	15	5.35		80.25		
51.4	66.4		Sqm	1	15	4.86		72.825		
66.4	73.9		Sqm	1	7.5	4.43		33.225		
73.9	75.1	Culvert	Sqm	1	0	4.50		0		
75.1	90.1		Sqm	1	15	4.55		68.25		
90.1	105.1		Sqm	1	15	4.58		68.625		
105.1	113.7		Sqm	1	8.6	4.50		38.7		
113.7	123.2	Culvert	Sqm	1	0	4.40		0		
123.2	138.2		Sqm	1	15	4.70		70.5		
138.2	153.5		Sqm	1	15.3	4.65		71.145		
		1st main 2nd Cross Road								
0	15		Sqm	1	15	5.33		79.875		
15	30		Sqm	1	15	5.25		78.75		
30	45		Sqm	1	15	5.23		78.375		
45	60		Sqm	1	15	5.18		77.625		
60	75		Sqm	1	15	5.03		75.375		
75	90		Sqm	1	15	5.25		78.75		
90	105		Sqm	1	15	5.60		84		
105	115.4		Sqm	1	10.4	6.10		63.44		
115.4	122.5	Road Break	Sqm	1	0	0.00		0		
122.5	137.5		Sqm	1	15	5.15		77.25		
137.5	151.4		Sqm	1	13.9	5.90		82.01		
		1st cross road						0		
0	15		Sqm	1	15	6.15		92.25		
15	30		Sqm	1	15	5.75		86.25		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	6.20		93		
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	6.30		94.5		
90	105		Sqm	1	15	6.10		91.5		
105	120		Sqm	1	15	6.10		91.5		
120	135		Sqm	1	15	6.15		92.25		
135	150		Sqm	1	15	6.10		91.5		
150	156.9		Sqm	1	6.9	6.05		41.745		
		2nd cross road						0		
0	15		Sqm	1	15	6.45		96.75		
15	30		Sqm	1	15	5.85		87.75		
30	45		Sqm	1	15	5.45		81.75		
45	60		Sqm	1	15	6.00		90		
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	6.20		93		
90	105		Sqm	1	15	6.30		94.5		
105	120		Sqm	1	15	6.00		90		
120	135		Sqm	1	15	6.10		91.5		
135	150		Sqm	1	15	6.15		92.25		
150	157.1		Sqm	1	7.1	5.90		41.89		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		3rd cross								
0	15		Sqm	1	15	5.95		89.25		
15	30		Sqm	1	15	6.10		91.5		
30	45		Sqm	1	15	6.20		93		
45	60		Sqm	1	15	6.00		90		
60	75.1		Sqm	1	15.1	6.15		92.865		
0	0	**4th cross**								
0	15		Sqm	1	15	6.50		97.5		
15	30		Sqm	1	15	5.80		87		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	6.10		91.5		
60	65.1		Sqm	1	5.1	6.05		30.855		
65.1	71.5	road break	Sqm	1	0	6.00		0		
71.5	86.5		Sqm	1	15	5.20		78		
86.5	101.5		Sqm	1	15	5.65		84.75		
101.5	116.5		Sqm	1	15	6.15		92.25		
116.5	131.5		Sqm	1	15	6.10		91.5		
131.5	147.3		Sqm	1	15.8	5.45		86.11		
		5th cross						0		
0	15		Sqm	1	15	4.20		63		
15	30		Sqm	1	15	4.13		61.875		
30	45		Sqm	1	15	4.63		69.375		
45	60		Sqm	1	15	4.95		74.25		
60	74.2		Sqm	1	14.2	5.20		73.84		
74.2	81.4	road break	Sqm	1	0	5.40		0		
81.4	96.4		Sqm	1	15	6.60		99		
96.4	111.4		Sqm	1	15	6.55		98.25		
111.4	126.4		Sqm	1	15	6.55		98.25		
126.4	141.4		Sqm	1	15	6.70		100.5		
141.4	150.4		Sqm	1	9	6.80		61.2		
150.4	155.8		Sqm	1	5.4	1.40		7.56		
		7th main road						0		
0	15		Sqm	1	15	5.30		79.5		
15	30		Sqm	1	15	5.70		85.5		
30	45		Sqm	1	15	5.63		84.375		
45	60		Sqm	1	15	5.45		81.75		
60	75		Sqm	1	15	5.40		81		
75	90		Sqm	1	15	5.33		79.875		
90	104		Sqm	1	14	5.40		75.6		
104	110.5	road break	Sqm	1	0	5.50		0		
110.5	125.5		Sqm	1	15	6.10		91.5		
125.5	140.5		Sqm	1	15	5.45		81.75		
140.5	155.5		Sqm	1	15	4.75		71.25		
155.5	170.5		Sqm	1	15	5.10		76.5		
170.5	185.5		Sqm	1	15	5.00		75		
185.5	200.5		Sqm	1	15	5.20		78		
200.5	224.6		Sqm	1	24.1	6.20		149.42		
224.6	232.9	road break	Sqm	1	0	6.50		0		
232.9	247.9		Sqm	1	15	5.00		75		
247.9	262.9		Sqm	1	15	5.10		76.5		
262.9	277.9		Sqm	1	15	5.20		78		
277.9	292.9		Sqm	1	15	5.15		77.25		
292.9	307.9		Sqm	1	15	5.10		76.5		
307.9	337.2		Sqm	1	29.3	5.10		149.43		
		8th main road						0		
0	15		Sqm	1	15	6.15		92.25		
15	30		Sqm	1	15	6.10		91.5		
30	45		Sqm	1	15	6.10		91.5		
45	60		Sqm	1	15	6.25		93.75		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	5.95		89.25		
90	105		Sqm	1	15	5.95		89.25		
105	115.1		Sqm	1	10.1	6.15		62.115		
115.1	121.9	road break	Sqm	1	0	6.20		0		
121.9	136.9		Sqm	1	15	6.30		94.5		
136.9	151.9		Sqm	1	15	6.35		95.25		
151.9	166.9		Sqm	1	15	6.30		94.5		
166.9	181.9		Sqm	1	15	6.15		92.25		
181.9	196.9		Sqm	1	15	5.85		87.75		
196.9	211.9		Sqm	1	15	5.45		81.75		
211.9	226.9		Sqm	1	15	5.60		84		
226.9	234.3		Sqm	1	7.4	6.40		47.36		
234.3	241.1	road break	Sqm	1	0	6.90		0		
241.1	256.1		Sqm	1	15	5.90		88.5		
256.1	271.1		Sqm	1	15	5.90		88.5		
271.1	286.1		Sqm	1	15	5.95		89.25		
286.1	301.1		Sqm	1	15	5.15		77.25		
301.1	316.1		Sqm	1	15	4.50		67.5		
316.1	331.1		Sqm	1	15	4.90		73.5		
331.1	345.8		Sqm	1	14.7	5.10		74.97		
		6th Cross Road						0		
0	15		Sqm	1	15.00	4.95		74.25		
15	30		Sqm	1	15.00	4.25		63.75		
30	45		Sqm	1	15.00	3.95		59.25		
45	60		Sqm	1	15.00	4.60		69		
60	73.7		Sqm	1	13.70	5.35		73.295		
73.7	80.9	Road Break	Sqm	1	0.00	5.60		0		
80.9	95.9		Sqm	1	15.00	5.80		87		
95.9	110.9		Sqm	1	15.00	6.15		92.25		
110.9	125.9		Sqm	1	15.00	6.35		95.25		
125.9	140.9		Sqm	1	15.00	6.20		93		
140.9	154.1		Sqm	1	13.20	6.60		87.12		
		Vinayaka Nagara Vai 1st Cross to 7th Cross						0		
0	15		Sqm	1	15.00	6.20		93		
15	28.1		Sqm	1	13.10	6.20		81.22		
28.1	36	Culvert	Sqm	1	0.00	6.10		0		
36	51		Sqm	1	15.00	6.60		99		
51	66		Sqm	1	15.00	7.35		110.25		
66	81		Sqm	1	15.00	7.10		106.5		
81	96		Sqm	1	15.00	6.15		92.25		
96	111		Sqm	1	15.00	5.70		85.5		
111	126		Sqm	1	15.00	5.30		79.5		
126	141		Sqm	1	15.00	5.70		85.5		
141	156		Sqm	1	15.00	6.10		91.5		
156	171		Sqm	1	15.00	6.20		93		
171	186		Sqm	1	15.00	6.15		92.25		
186	201		Sqm	1	15.00	6.15		92.25		
201	216.1		Sqm	1	15.10	6.50		98.15		
		7th Cross Road								
0	15		Sqm	1	15.00	4.93		73.875		
15	30		Sqm	1	15.00	5.35		80.25		
30	45		Sqm	1	15.00	5.15		77.25		
45	60		Sqm	1	15.00	5.20		78		
60	75		Sqm	1	15.00	5.15		77.25		
75	90		Sqm	1	15.00	4.85		72.75		
90	105		Sqm	1	15.00	4.70		70.5		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
105	120		Sqm	1	15.00	4.80		72		
120	135		Sqm	1	15.00	5.10		76.5		
135	148.8		Sqm	1	13.80	5.20		71.76		
		Brundavana collage								
		SBI Bank Road								
0	15		Sqm	1	15	5.85		87.75		
15	30		Sqm	1	15	5.80		87		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	5.85		87.75		
60	75		Sqm	1	15	5.75		86.25		
75	90		Sqm	1	15	5.73		85.875		
90	105		Sqm	1	15	5.75		86.25		
105	120		Sqm	1	15	5.73		85.875		
120	135		Sqm	1	15	5.85		87.75		
135	150		Sqm	1	15	5.50		82.5		
150	165		Sqm	1	15	5.35		80.25		
165	180		Sqm	1	15	5.45		81.75		
180	195		Sqm	1	15	5.15		77.25		
195	210		Sqm	1	15	5.10		76.5		
210	225		Sqm	1	15	5.35		80.25		
225	240		Sqm	1	15	5.70		85.5		
240	255		Sqm	1	15	5.90		88.5		
255	270		Sqm	1	15	5.70		85.5		
270	285		Sqm	1	15	5.10		76.5		
285	306.6		Sqm	1	21.6	5.35		115.56		
			Sqm							
							Total executed Quantity	**13654.87**	**5.56**	**75921.05**
							Tender Quantity	**23536.50**		

22	Providing and applying tack coat using 80/100 grade bitumen(VG10) on the prepared black topped surfaces at 2.5 kg per 10 sqm, heating bitumen in boiler fitted with spray set (excluding cleaning of road surface) including cost of all materials, labour, HOMcomplete as per specifications and directions of the Engineer in charge.

		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Sqm	1	15	4.53		67.88		
15	30		Sqm	1	15	4.36		65.33		
30	35.2		Sqm	1	5.2	4.28		22.26		
35.2	36.4	Culvert	Sqm							
36.4	51.4		Sqm	1	15	5.35		80.25		
51.4	66.4		Sqm	1	15	4.86		72.83		
66.4	73.9		Sqm	1	7.5	4.43		33.23		
73.9	75.1	Culvert	Sqm	1	0	4.50		0.00		
75.1	90.1		Sqm	1	15	4.55		68.25		
90.1	105.1		Sqm	1	15	4.58		68.63		
105.1	113.7		Sqm	1	8.6	4.50		38.70		
113.7	123.2	Culvert	Sqm	1	0	4.40		0.00		
123.2	138.2		Sqm	1	15	4.70		70.50		
138.2	153.5		Sqm	1	15.3	4.65		71.15		
		1st main 2nd Cross Road	Sqm							
0	15		Sqm	1	15	5.33		79.88		
15	30		Sqm	1	15	5.25		78.75		
30	45		Sqm	1	15	5.23		78.38		
45	60		Sqm	1	15	5.18		77.63		
60	75		Sqm	1	15	5.03		75.38		
75	90		Sqm	1	15	5.25		78.75		
90	105		Sqm	1	15	5.60		84.00		
105	115.4		Sqm	1	10.4	6.10		63.44		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
rom	To				(m)	(m)	(m)			
15.4	122.5	Road Break	Sqm	1	0	0.00		0.00		
22.5	137.5		Sqm	1	15	5.15		77.25		
37.5	151.4		Sqm	1	13.9	5.90		82.01		
		1st cross road								
0	15		Sqm	1	15	6.15		92.25		
15	30		Sqm	1	15	5.75		86.25		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	6.20		93.00		
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	6.30		94.50		
90	105		Sqm	1	15	6.10		91.50		
105	120		Sqm	1	15	6.10		91.50		
120	135		Sqm	1	15	6.15		92.25		
135	150		Sqm	1	15	6.10		91.50		
150	156.9		Sqm	1	6.9	6.05		41.75		
		2nd cross road								
0	15		Sqm	1	15	6.45		96.75		
15	30		Sqm	1	15	5.85		87.75		
30	45		Sqm	1	15	5.45		81.75		
45	60		Sqm	1	15	6.00		90.00		
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	6.20		93.00		
90	105		Sqm	1	15	6.30		94.50		
105	120		Sqm	1	15	6.00		90.00		
120	135		Sqm	1	15	6.10		91.50		
135	150		Sqm	1	15	6.15		92.25		
150	157.1		Sqm	1	7.1	5.90		41.89		
		3rd cross								
0	15		Sqm	1	15	5.95		89.25		
15	30		Sqm	1	15	6.10		91.50		
30	45		Sqm	1	15	6.20		93.00		
45	60		Sqm	1	15	6.00		90.00		
60	75.1		Sqm	1	15.1	6.15		92.87		
		4th cross								
0	15		Sqm	1	15	6.50		97.50		
15	30		Sqm	1	15	5.80		87.00		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	6.10		91.50		
60	65.1		Sqm	1	5.1	6.05		30.86		
65.1	71.5	road break	Sqm	1	0	6.00		0.00		
71.5	86.5		Sqm	1	15	5.20		78.00		
86.5	101.5		Sqm	1	15	5.65		84.75		
101.5	116.5		Sqm	1	15	6.15		92.25		
116.5	131.5		Sqm	1	15	6.10		91.50		
131.5	147.3		Sqm	1	15.8	5.45		86.11		
		5th cross								
0	15		Sqm	1	15	4.20		62.25		
15	30		Sqm	1	15	4.13		63.00		
30	45		Sqm	1	15	4.63		78.00		
45	60		Sqm	1	15	4.95		87.00		
60	74.2		Sqm	1	14.2	5.20		53.96		
74.2	81.4	road break	Sqm	1	0	5.40		0.00		
81.4	96.4		Sqm	1	15	6.60		96.00		
96.4	111.4		Sqm	1	15	6.55		97.50		
111.4	126.4		Sqm	1	15	6.55		100.35		
126.4	141.4		Sqm	1	15	6.70		101.85		
141.4	150.4		Sqm	1	9	6.80		61.20		
150.4	155.8		Sqm	1	5.4	1.40		7.56		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		7th main road								
0	15		Sqm	1	15	5.30		79.50		
15	30		Sqm	1	15	5.70		85.50		
30	45		Sqm	1	15	5.63		84.38		
45	60		Sqm	1	15	5.45		81.75		
60	75		Sqm	1	15	5.40		81.00		
75	90		Sqm	1	15	5.33		79.88		
90	104		Sqm	1	14	5.40		75.60		
104	110.5	road break	Sqm	1	0	5.50		0.00		
110.5	125.5		Sqm	1	15	6.10		91.50		
125.5	140.5		Sqm	1	15	5.45		81.75		
140.5	155.5		Sqm	1	15	4.75		71.25		
155.5	170.5		Sqm	1	15	5.10		76.50		
170.5	185.5		Sqm	1	15	5.00		75.00		
185.5	200.5		Sqm	1	15	5.20		78.00		
200.5	224.6		Sqm	1	24.1	6.20		149.42		
224.6	232.9	road break	Sqm	1	0	6.50		0.00		
232.9	247.9		Sqm	1	15	5.00		75.00		
247.9	262.9		Sqm	1	15	5.10		76.50		
262.9	277.9		Sqm	1	15	5.20		78.00		
277.9	292.9		Sqm	1	15	5.15		77.25		
292.9	307.9		Sqm	1	15	5.10		76.50		
307.9	337.2		Sqm	1	29.3	5.10		149.43		
		8th main road								
0	15		Sqm	1	15	6.15		92.25		
15	30		Sqm	1	15	6.10		91.50		
30	45		Sqm	1	15	6.10		91.50		
45	60		Sqm	1	15	6.25		93.75		
60	75		Sqm	1	15	6.25		93.75		
75	90		Sqm	1	15	5.95		89.25		
90	105		Sqm	1	15	5.95		89.25		
105	115.1		Sqm	1	10.1	6.15		62.12		
115.1	121.9	road break	Sqm	1	0	6.20		0.00		
121.9	136.9		Sqm	1	15	6.30		94.50		
136.9	151.9		Sqm	1	15	6.35		95.25		
151.9	166.9		Sqm	1	15	6.30		94.50		
166.9	181.9		Sqm	1	15	6.15		92.25		
181.9	196.9		Sqm	1	15	5.85		87.75		
196.9	211.9		Sqm	1	15	5.45		81.75		
211.9	226.9		Sqm	1	15	5.60		84.00		
226.9	234.3		Sqm	1	7.4	6.40		47.36		
234.3	241.1	road break	Sqm	1	0	6.90		0.00		
241.1	256.1		Sqm	1	15	5.90		88.50		
256.1	271.1		Sqm	1	15	5.90		88.50		
271.1	286.1		Sqm	1	15	5.95		89.25		
286.1	301.1		Sqm	1	15	5.15		77.25		
301.1	316.1		Sqm	1	15	4.50		67.50		
316.1	331.1		Sqm	1	15	4.90		73.50		
331.1	345.8		Sqm	1	14.7	5.10		74.97		
		6th Cross Road								
0	15		Sqm	1	15.00	4.95		74.25		
15	30		Sqm	1	15.00	4.25		63.75		
30	45		Sqm	1	15.00	3.95		59.25		
45	60		Sqm	1	15.00	4.60		69.00		
60	73.7		Sqm	1	13.70	5.35		73.30		
73.7	80.9	Road Break	Sqm	1	0.00	5.60		0.00		
80.9	95.9		Sqm	1	15.00	5.80		87.00		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
95.9	110.9		Sqm	1	15.00	6.15		92.25		
110.9	125.9		Sqm	1	15.00	6.35		95.25		
125.9	140.9		Sqm	1	15.00	6.20		93.00		
140.9	154.1		Sqm	1	13.20	6.60		87.12		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Sqm	1	15.00	6.20		93.00		
15	28.1		Sqm	1	13.10	6.20		81.22		
28.1	36	Culvert	Sqm	1	0.00	6.10		0.00		
36	51		Sqm	1	15.00	6.60		99.00		
51	66		Sqm	1	15.00	7.35		110.25		
66	81		Sqm	1	15.00	7.10		106.50		
81	96		Sqm	1	15.00	6.15		92.25		
96	111		Sqm	1	15.00	5.70		85.50		
111	126		Sqm	1	15.00	5.30		79.50		
126	141		Sqm	1	15.00	5.70		85.50		
141	156		Sqm	1	15.00	6.10		91.50		
156	171		Sqm	1	15.00	6.20		93.00		
171	186		Sqm	1	15.00	6.15		92.25		
186	201		Sqm	1	15.00	6.15		92.25		
201	216.1		Sqm	1	15.10	6.50		98.15		
		7th Cross Road								
0	15		Sqm	1	15.00	4.93		73.88		
15	30		Sqm	1	15.00	5.35		80.25		
30	45		Sqm	1	15.00	5.15		77.25		
45	60		Sqm	1	15.00	5.20		78.00		
60	75		Sqm	1	15.00	5.15		77.25		
75	90		Sqm	1	15.00	4.85		72.75		
90	105		Sqm	1	15.00	4.70		70.50		
105	120		Sqm	1	15.00	4.80		72.00		
120	135		Sqm	1	15.00	5.10		76.50		
135	148.8		Sqm	1	13.80	5.20		71.76		
		Brundavana collage								
		SBI Bank Road	Sqm							
0	15		Sqm	1	15	5.85		87.75		
15	30		Sqm	1	15	5.80		87.00		
30	45		Sqm	1	15	5.85		87.75		
45	60		Sqm	1	15	5.85		87.75		
60	75		Sqm	1	15	5.75		86.25		
75	90		Sqm	1	15	5.73		85.88		
90	105		Sqm	1	15	5.75		86.25		
105	120		Sqm	1	15	5.73		85.88		
120	135		Sqm	1	15	5.85		87.75		
135	150		Sqm	1	15	5.50		82.50		
150	165		Sqm	1	15	5.35		80.25		
165	180		Sqm	1	15	5.45		81.75		
180	195		Sqm	1	15	5.15		77.25		
195	210		Sqm	1	15	5.10		76.50		
210	225		Sqm	1	15	5.35		80.25		
225	240		Sqm	1	15	5.70		85.50		
240	255		Sqm	1	15	5.90		88.50		
255	270		Sqm	1	15	5.70		85.50		
270	285		Sqm	1	15	5.10		76.50		
285	306.6		Sqm	1	21.6	5.35		115.56		
			Sqm							
		Total executed Quantity						**13656.44**	**13.35**	**182313.42**
		Tender Quantity						**23536.50**		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
23		Providing and laying Bituminous Concrete 40 mm thick with hot mix plant, using crushed aggregates of specified grading, premixed with bituminous binder and filler, transporting the hot mix to work site, laying with a paver finisher to the required grade, level and alignment , rolling with smooth wheeled, vibratory and tandem rollers to achieve the desired compaction in all respects complete as per specifications.Clause 507 of MORTH V revision as per IRC SP-53-2015 - using 40-60 TPH capacity HMP with mechanical Paver, Gr-II (30-45mm) with 5.4 % of modified bitumen binder consisting of 4.97% VG- 30 bitumen (60/70 grade) 0.43% Plastomeric Thermoplastics (Waste plastic Additive).complete as per specifications and directions of the Engineer in charge.								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Cum	1	15.00	4.53	0.04	2.72		
15	30		Cum	1	15.00	4.36	0.04	2.61		
30	35.2		Cum	1	5.20	4.28	0.04	0.89		
35.2	36.4	Culvert	Cum	1	0.00	0.00	0.04	0.00		
36.4	51.4		Cum	1	15.00	5.35	0.04	3.21		
51.4	66.4		Cum	1	15.00	4.86	0.04	2.91		
66.4	73.9		Cum	1	7.50	4.43	0.04	1.33		
73.9	75.1	Culvert	Cum	1	0.00	4.50	0.04	0.00		
75.1	90.1		Cum	1	15.00	4.55	0.04	2.73		
90.1	105.1		Cum	1	15.00	4.58	0.04	2.75		
105.1	113.7		Cum	1	8.60	4.50	0.04	1.55		
113.7	123.2	Culvert	Cum	1	0.00	4.40	0.04	0.00		
123.2	138.2		Cum	1	15.00	4.70	0.04	2.82		
138.2	153.5		Cum	1	15.30	4.65	0.04	2.85		
		1st main 2nd Cross Road								
0	15		Cum	1	15.00	5.33	0.04	3.20		
15	30		Cum	1	15.00	5.25	0.04	3.15		
30	45		Cum	1	15.00	5.23	0.04	3.14		
45	60		Cum	1	15.00	5.18	0.04	3.11		
60	75		Cum	1	15.00	5.03	0.04	3.02		
75	90		Cum	1	15.00	5.25	0.04	3.15		
90	105		Cum	1	15.00	5.60	0.04	3.36		
105	115.4		Cum	1	10.40	6.10	0.04	2.54		
115.4	122.5	Road Break	Cum	1	0.00	0.00	0.04	0.00		
122.5	137.5		Cum	1	15.00	5.15	0.04	3.09		
137.5	151.4		Cum	1	13.90	5.90	0.04	3.28		
		1st cross road								
0	15		Cum	1	15.00	6.15	0.04	3.69		
15	30		Cum	1	15.00	5.75	0.04	3.45		
30	45		Cum	1	15.00	5.85	0.04	3.51		
45	60		Cum	1	15.00	6.20	0.04	3.72		
60	75		Cum	1	15.00	6.25	0.04	3.75		
75	90		Cum	1	15.00	6.30	0.04	3.78		
90	105		Cum	1	15.00	6.10	0.04	3.66		
105	120		Cum	1	15.00	6.10	0.04	3.66		
120	135		Cum	1	15.00	6.15	0.04	3.69		
135	150		Cum	1	15.00	6.10	0.04	3.66		
150	156.9		Cum	1	6.90	6.05	0.04	1.67		
		2nd cross road								
0	15		Cum	1	15.00	6.45	0.04	3.87		
15	30		Cum	1	15.00	5.85	0.04	3.51		
30	45		Cum	1	15.00	5.45	0.04	3.27		
45	60		Cum	1	15.00	6.00	0.04	3.60		
60	75		Cum	1	15.00	6.25	0.04	3.75		
75	90		Cum	1	15.00	6.20	0.04	3.72		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
90	105		Cum	1	15.00	6.30	0.04	3.78		
105	120		Cum	1	15.00	6.00	0.04	3.60		
120	135		Cum	1	15.00	6.10	0.04	3.66		
135	150		Cum	1	15.00	6.15	0.04	3.69		
150	157.1		Cum	1	7.10	5.90	0.04	1.68		
		3rd cross								
0	15		Cum	1	15.00	5.95	0.04	3.57		
15	30		Cum	1	15.00	6.10	0.04	3.66		
30	45		Cum	1	15.00	6.20	0.04	3.72		
45	60		Cum	1	15.00	6.00	0.04	3.60		
60	75.1		Cum	1	15.10	6.15	0.04	3.71		
		4th cross								
0	15		Cum	1	15.00	6.50	0.04	3.90		
15	30		Cum	1	15.00	5.80	0.04	3.48		
30	45		Cum	1	15.00	5.85	0.04	3.51		
45	60		Cum	1	15.00	6.10	0.04	3.66		
60	65.1		Cum	1	5.10	6.05	0.04	1.23		
65.1	71.5	road break	Cum	1	0.00	6.00	0.04	0.00		
71.5	86.5		Cum	1	15.00	5.20	0.04	3.12		
86.5	101.5		Cum	1	15.00	5.65	0.04	3.39		
101.5	116.5		Cum	1	15.00	6.15	0.04	3.69		
116.5	131.5		Cum	1	15.00	6.10	0.04	3.66		
131.5	147.3		Cum	1	15.80	5.45	0.04	3.44		
		5th cross								
0	15		Cum	1	15.00	4.20	0.04	2.52		
15	30		Cum	1	15.00	4.13	0.04	2.48		
30	45		Cum	1	15.00	4.63	0.04	2.78		
45	60		Cum	1	15.00	4.95	0.04	2.97		
60	74.2		Cum	1	14.20	5.20	0.04	2.95		
74.2	81.4	road break	Cum	1	0.00	5.40	0.04	0.00		
81.4	96.4		Cum	1	15.00	6.60	0.04	3.96		
96.4	111.4		Cum	1	15.00	6.55	0.04	3.93		
111.4	126.4		Cum	1	15.00	6.55	0.04	3.93		
126.4	141.4		Cum	1	15.00	6.70	0.04	4.02		
141.4	150.4		Cum	1	9.00	6.80	0.04	2.45		
150.4	155.8		Cum	1	5.40	1.40	0.04	0.30		
		7th main road								
0	15		Cum	1	15.00	5.30	0.04	3.18		
15	30		Cum	1	15.00	5.70	0.04	3.42		
30	45		Cum	1	15.00	5.63	0.04	3.38		
45	60		Cum	1	15.00	5.45	0.04	3.27		
60	75		Cum	1	15.00	5.40	0.04	3.24		
75	90		Cum	1	15.00	5.33	0.04	3.20		
90	104		Cum	1	14.00	5.40	0.04	3.02		
104	110.5	road break	Cum	1	0.00	5.50	0.04	0.00		
110.5	125.5		Cum	1	15.00	6.10	0.04	3.66		
125.5	140.5		Cum	1	15.00	5.45	0.04	3.27		
140.5	155.5		Cum	1	15.00	4.75	0.04	2.85		
155.5	170.5		Cum	1	15.00	5.10	0.04	3.06		
170.5	185.5		Cum	1	15.00	5.00	0.04	3.00		
185.5	200.5		Cum	1	15.00	5.20	0.04	3.12		
200.5	224.6		Cum	1	24.10	6.20	0.04	5.98		
224.6	232.9	road break	Cum	1	0.00	6.50	0.04	0.00		
232.9	247.9		Cum	1	15.00	5.00	0.04	3.00		
247.9	262.9		Cum	1	15.00	5.10	0.04	3.06		
262.9	277.9		Cum	1	15.00	5.20	0.04	3.12		
277.9	292.9		Cum	1	15.00	5.15	0.04	3.09		
292.9	307.9		Cum	1	15.00	5.10	0.04	3.06		
307.9	337.2		Cum	1	29.30	5.10	0.04	5.98		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		8th main road								
0	15		Cum	1	15.00	6.15	0.04	3.69		
15	30		Cum	1	15.00	6.10	0.04	3.66		
30	45		Cum	1	15.00	6.10	0.04	3.66		
45	60		Cum	1	15.00	6.25	0.04	3.75		
60	75		Cum	1	15.00	6.25	0.04	3.75		
75	90		Cum	1	15.00	5.95	0.04	3.57		
90	105		Cum	1	15.00	5.95	0.04	3.57		
105	115.1		Cum	1	10.10	6.15	0.04	2.48		
115.1	121.9	road break	Cum	1	0.00	6.20	0.04	0.00		
121.9	136.9		Cum	1	15.00	6.30	0.04	3.78		
136.9	151.9		Cum	1	15.00	6.35	0.04	3.81		
151.9	166.9		Cum	1	15.00	6.30	0.04	3.78		
166.9	181.9		Cum	1	15.00	6.15	0.04	3.69		
181.9	196.9		Cum	1	15.00	5.85	0.04	3.51		
196.9	211.9		Cum	1	15.00	5.45	0.04	3.27		
211.9	226.9		Cum	1	15.00	5.60	0.04	3.36		
226.9	234.3		Cum	1	7.40	6.40	0.04	1.89		
234.3	241.1	road break	Cum	1	0.00	6.90	0.04	0.00		
241.1	256.1		Cum	1	15.00	5.90	0.04	3.54		
256.1	271.1		Cum	1	15.00	5.90	0.04	3.54		
271.1	286.1		Cum	1	15.00	5.95	0.04	3.57		
286.1	301.1		Cum	1	15.00	5.15	0.04	3.09		
301.1	316.1		Cum	1	15.00	4.50	0.04	2.70		
316.1	331.1		Cum	1	15.00	4.90	0.04	2.94		
331.1	345.8		Cum	1	14.70	5.10	0.04	3.00		
		6th Cross Road								
0	15		Cum	1	15.00	4.95	0.04	2.97		
15	30		Cum	1	15.00	4.25	0.04	2.55		
30	45		Cum	1	15.00	3.95	0.04	2.37		
45	60		Cum	1	15.00	4.60	0.04	2.76		
60	73.7		Cum	1	13.70	5.35	0.04	2.93		
73.7	80.9	Road Break	Cum	1	0.00	5.60	0.04	0.00		
80.9	95.9		Cum	1	15.00	5.80	0.04	3.48		
95.9	110.9		Cum	1	15.00	6.15	0.04	3.69		
110.9	125.9		Cum	1	15.00	6.35	0.04	3.81		
125.9	140.9		Cum	1	15.00	6.20	0.04	3.72		
140.9	154.1		Cum	1	13.20	6.60	0.04	3.48		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Cum	1	15.00	6.20	0.04	3.72		
15	28.1		Cum	1	13.10	6.20	0.04	3.25		
28.1	36	Culvert	Cum	1	0.00	6.10	0.04	0.00		
36	51		Cum	1	15.00	6.60	0.04	3.96		
51	66		Cum	1	15.00	7.35	0.04	4.41		
66	81		Cum	1	15.00	7.10	0.04	4.26		
81	96		Cum	1	15.00	6.15	0.04	3.69		
96	111		Cum	1	15.00	5.70	0.04	3.42		
111	126		Cum	1	15.00	5.30	0.04	3.18		
126	141		Cum	1	15.00	5.70	0.04	3.42		
141	156		Cum	1	15.00	6.10	0.04	3.66		
156	171		Cum	1	15.00	6.20	0.04	3.72		
171	186		Cum	1	15.00	6.15	0.04	3.69		
186	201		Cum	1	15.00	6.15	0.04	3.69		
201	216.1		Cum	1	15.10	6.50	0.04	3.93		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		7th Cross Road								
0	15		Cum	1	15.00	4.93	0.04	2.96		
15	30		Cum	1	15.00	5.35	0.04	3.21		
30	45		Cum	1	15.00	5.15	0.04	3.09		
45	60		Cum	1	15.00	5.20	0.04	3.12		
60	75		Cum	1	15.00	5.15	0.04	3.09		
75	90		Cum	1	15.00	4.85	0.04	2.91		
90	105		Cum	1	15.00	4.70	0.04	2.82		
105	120		Cum	1	15.00	4.80	0.04	2.88		
120	135		Cum	1	15.00	5.10	0.04	3.06		
135	148.8		Cum	1	13.80	5.20	0.04	2.87		
		Brundavana collage								
		SBI Bank Road								
0	15		Cum	1	15.00	5.85	0.04	3.51		
15	30		Cum	1	15.00	5.80	0.04	3.48		
30	45		Cum	1	15.00	5.85	0.04	3.51		
45	60		Cum	1	15.00	5.85	0.04	3.51		
60	75		Cum	1	15.00	5.75	0.04	3.45		
75	90		Cum	1	15.00	5.73	0.04	3.44		
90	105		Cum	1	15.00	5.75	0.04	3.45		
105	120		Cum	1	15.00	5.73	0.04	3.44		
120	135		Cum	1	15.00	5.85	0.04	3.51		
135	150		Cum	1	15.00	5.50	0.04	3.30		
150	165		Cum	1	15.00	5.35	0.04	3.21		
165	180		Cum	1	15.00	5.45	0.04	3.27		
180	195		Cum	1	15.00	5.15	0.04	3.09		
195	210		Cum	1	15.00	5.10	0.04	3.06		
210	225		Cum	1	15.00	5.35	0.04	3.21		
225	240		Cum	1	15.00	5.70	0.04	3.42		
240	255		Cum	1	15.00	5.90	0.04	3.54		
255	270		Cum	1	15.00	5.70	0.04	3.42		
270	285		Cum	1	15.00	5.10	0.04	3.06		
285	306.6		Cum	1	21.60	5.35	0.04	4.62		
							Total Executed Quantity	**546.19**	**8137.72**	**4444779.05**
							Tender Quantity	**941.46**		
24		Road Marking with Hot Applied Thermoplastic Compound with Reflectrising Glass Beads on Bituminous Surface/ Concrete Surface: Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising glass beads at 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC:35 standards specified. The finished surface to be level, uniform and free from streaks and holes complete as per specifications and directions of the Engineer in charge.								
		Vinayaka Nagara								
		1st main 1st Cross Road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	35.2		Sqm	2	5.20	0.10		1.04		
35.2	36.4	Culvert	Sqm	2	0.00	0.10		0.00		
36.4	51.4		Sqm	2	15.00	0.10		3.00		
51.4	66.4		Sqm	2	15.00	0.10		3.00		
66.4	73.9		Sqm	2	7.50	0.10		1.50		
73.9	75.1	Culvert	Sqm	2	0.00	0.10		0.00		
75.1	90.1		Sqm	2	15.00	0.10		3.00		
90.1	105.1		Sqm	2	15.00	0.10		3.00		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
105.1	113.7		Sqm	2	8.60	0.10		1.72		
113.7	123.2	Culvert	Sqm	2	0.00	0.10		0.00		
123.2	138.2		Sqm	2	15.00	0.10		3.00		
138.2	153.5		Sqm	2	15.30	0.10		3.06		
		1st main 2nd Cross Road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	115.4		Sqm	2	10.40	0.10		2.08		
115.4	122.5	Road Break	Sqm	2	0.00	0.10		0.00		
122.5	137.5		Sqm	2	15.00	0.10		3.00		
137.5	151.4		Sqm	2	13.90	0.10		2.78		
		1st cross road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	120		Sqm	2	15.00	0.10		3.00		
120	135		Sqm	2	15.00	0.10		3.00		
135	150		Sqm	2	15.00	0.10		3.00		
150	156.9		Sqm	2	6.90	0.10		1.38		
		2nd cross road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	120		Sqm	2	15.00	0.10		3.00		
120	135		Sqm	2	15.00	0.10		3.00		
135	150		Sqm	2	15.00	0.10		3.00		
150	157.1		Sqm	2	7.10	0.10		1.42		
		3rd cross								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75.1		Sqm	2	15.10	0.10		3.02		
		4th cross								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	65.1		Sqm	2	5.10	0.10		1.02		
65.1	71.5	road break	Sqm	2	0.00	0.10		0.00		
71.5	86.5		Sqm	2	15.00	0.10		3.00		
86.5	101.5		Sqm	2	15.00	0.10		3.00		
101.5	116.5		Sqm	2	15.00	0.10		3.00		
116.5	131.5		Sqm	2	15.00	0.10		3.00		
131.5	147.3		Sqm	2	15.80	0.10		3.16		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
		5th cross	Sqm							
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	74.2		Sqm	2	14.20	0.10		2.84		
74.2	81.4	road break	Sqm	2	0.00	0.10		0.00		
81.4	96.4		Sqm	2	15.00	0.10		3.00		
96.4	111.4		Sqm	2	15.00	0.10		3.00		
111.4	126.4		Sqm	2	15.00	0.10		3.00		
126.4	141.4		Sqm	2	15.00	0.10		3.00		
141.4	150.4		Sqm	2	9.00	0.10		1.80		
150.4	155.8		Sqm	2	5.40	0.10		1.08		
		7th main road	Sqm							
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	104		Sqm	2	14.00	0.10		2.80		
104	110.5	road break	Sqm	2	0.00	0.10		0.00		
110.5	125.5		Sqm	2	15.00	0.10		3.00		
125.5	140.5		Sqm	2	15.00	0.10		3.00		
140.5	155.5		Sqm	2	15.00	0.10		3.00		
155.5	170.5		Sqm	2	15.00	0.10		3.00		
170.5	185.5		Sqm	2	15.00	0.10		3.00		
185.5	200.5		Sqm	2	15.00	0.10		3.00		
200.5	224.6		Sqm	2	24.10	0.10		4.82		
224.6	232.9	road break	Sqm	2	0.00	0.10		0.00		
232.9	247.9		Sqm	2	15.00	0.10		3.00		
247.9	262.9		Sqm	2	15.00	0.10		3.00		
262.9	277.9		Sqm	2	15.00	0.10		3.00		
277.9	292.9		Sqm	2	15.00	0.10		3.00		
292.9	307.9		Sqm	2	15.00	0.10		3.00		
307.9	337.2		Sqm	2	29.30	0.10		5.86		
		8th main road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	115.1		Sqm	2	10.10	0.10		2.02		
115.1	121.9	road break	Sqm	2	0.00	0.10		0.00		
121.9	136.9		Sqm	2	15.00	0.10		3.00		
136.9	151.9		Sqm	2	15.00	0.10		3.00		
151.9	166.9		Sqm	2	15.00	0.10		3.00		
166.9	181.9		Sqm	2	15.00	0.10		3.00		
181.9	196.9		Sqm	2	15.00	0.10		3.00		
196.9	211.9		Sqm	2	15.00	0.10		3.00		
211.9	226.9		Sqm	2	15.00	0.10		3.00		
226.9	234.3		Sqm	2	7.40	0.10		1.48		
234.3	241.1	road break	Sqm	2	0.00	0.10		0.00		
241.1	256.1		Sqm	2	15.00	0.10		3.00		
256.1	271.1		Sqm	2	15.00	0.10		3.00		
271.1	286.1		Sqm	2	15.00	0.10		3.00		
286.1	301.1		Sqm	2	15.00	0.10		3.00		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
301.1	316.1		Sqm	2	15.00	0.10		3.00		
316.1	331.1		Sqm	2	15.00	0.10		3.00		
331.1	345.8		Sqm	2	14.70	0.10		2.94		
		6th Cross Road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	73.7		Sqm	2	13.70	0.10		2.74		
73.7	80.9	Road Break	Sqm	2	0.00	0.10		0.00		
80.9	95.9		Sqm	2	15.00	0.10		3.00		
95.9	110.9		Sqm	2	15.00	0.10		3.00		
110.9	125.9		Sqm	2	15.00	0.10		3.00		
125.9	140.9		Sqm	2	15.00	0.10		3.00		
140.9	154.1		Sqm	2	13.20	0.10		2.64		
		Vinayaka Nagara Vai 1st Cross to 7th Cross								
0	15		Sqm	2	15.00	0.10		3.00		
15	28.1		Sqm	2	13.10	0.10		2.62		
28.1	36	Culvert	Sqm	2	0.00	0.10		0.00		
36	51		Sqm	2	15.00	0.10		3.00		
51	66		Sqm	2	15.00	0.10		3.00		
66	81		Sqm	2	15.00	0.10		3.00		
81	96		Sqm	2	15.00	0.10		3.00		
96	111		Sqm	2	15.00	0.10		3.00		
111	126		Sqm	2	15.00	0.10		3.00		
126	141		Sqm	2	15.00	0.10		3.00		
141	156		Sqm	2	15.00	0.10		3.00		
156	171		Sqm	2	15.00	0.10		3.00		
171	186		Sqm	2	15.00	0.10		3.00		
186	201		Sqm	2	15.00	0.10		3.00		
201	216.1		Sqm	2	15.10	0.10		3.02		
		7th Cross Road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	120		Sqm	2	15.00	0.10		3.00		
120	135		Sqm	2	15.00	0.10		3.00		
135	148.8		Sqm	2	13.80	0.10		2.76		
		Brundavana collage								
		SBI Bank Road								
0	15		Sqm	2	15.00	0.10		3.00		
15	30		Sqm	2	15.00	0.10		3.00		
30	45		Sqm	2	15.00	0.10		3.00		
45	60		Sqm	2	15.00	0.10		3.00		
60	75		Sqm	2	15.00	0.10		3.00		
75	90		Sqm	2	15.00	0.10		3.00		
90	105		Sqm	2	15.00	0.10		3.00		
105	120		Sqm	2	15.00	0.10		3.00		
120	135		Sqm	2	15.00	0.10		3.00		
135	150		Sqm	2	15.00	0.10		3.00		
150	165		Sqm	2	15.00	0.10		3.00		
165	180		Sqm	2	15.00	0.10		3.00		

Chainage		Description of work	Unit	No	Length	Breadth	Depth	Quantity	Rate	Amount
From	To				(m)	(m)	(m)			
180	195		Sqm	2	15.00	0.10		3.00		
195	210		Sqm	2	15.00	0.10		3.00		
210	225		Sqm	2	15.00	0.10		3.00		
225	240		Sqm	2	15.00	0.10		3.00		
240	255		Sqm	2	15.00	0.10		3.00		
255	270		Sqm	2	15.00	0.10		3.00		
270	285		Sqm	2	15.00	0.10		3.00		
285	306.6		Sqm	2	21.60	0.10		4.32		
							Total Executed Quantity	**485.92**	**477.25**	**231905.32**
							Tender Quantity	**849.80**		
									Sub Total	**39550528**
									12% GST	**4746063**
									TOTAL	**44296591**

Assistant Engineer
BBMP

Assistant Executive Engineer
BBMP

Executive Engineer
BBMP

Assistant Executive Engineer
Byatarayanapura Sub Division
B.B.M P Bangalore-560024

CIVIL Pro
Sig.
Date
BANC

Technical Sanction
Accorded For Rs 44296591.00
Head of A/C P3297
CER NO : 59 Dt: 01.01.2021

TA

CE (YNR)